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Honorable Board of Commissioners
Housing Authority of the

County of Los Angeles

383 Kenneth Hahn Hall of Administration
500 West Temple Street

Los Angeles, California 90012

Dear Commissioners:

APPROVE CONSTRUCTION CONTRACT FOR WEST KNOLL ELECTRICAL
SWITCHGEAR REPLACEMENT PROJECT AT WEST KNOLL SENIOR HOUSING
DEVELOPMENT IN THE CITY OF WEST HOLLYWOOD (3)

(3 Vote)

IT IS RECOMMENDED THAT YOUR BOARD:

1. Find that the approval of a construction contract for the replacement of
two electrical switchgear systems and removal of an existing water tank at
the West Knoll senior housing development is exempt from the provisions
of the California Environmental Quality Act (CEQA), as described herein,
because the project will not have the potential for causing a significant
effect on the environment.

2. Approve the award of a Construction Contract (Contract) in the amount of
$175,700 to M.L. Construction, to complete the replacement of two
electrical switchgear systems and removal of existing water tank at the
West Knoll senior housing development, and authorize the Executive
Director of the Housing Authority to execute the Contract and all related
documents, to be effective upon the issuance of the Notice to Proceed,
which will not exceed 30 days following the date of Board approval.

3 Authorize the Executive Director to use a total of $175,700 in Community
Development Block Grant (CDBG) county-wide funds from the U.S.
Department of Housing and Urban Development (HUD), and included in
the Housing Authority's approved Fiscal Year 2007-2008 budget, and
authorize the Executive Director to approve Contract change orders not
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exceeding $35,140 for unforeseen project costs, using Capital Funds
Program (CFP) funds from HUD.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION:

The purpose of this action is to award a Contract for the electrical switchgear
replacement project at the West Knoll senior housing development.

FISCAL IMPACT/FINANCING:

There is no impact on the County general fund. The improvements will be funded with
a total of $175,700 in CDBG county-wide funds from HUD which are included in the
Housing Authority's approved Fiscal Year 2007-2008 budget. A 20% contingency, in
the amount of $35,140, is also being set aside for unforeseen costs using CFP funds
from HUD.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS:

The West Knoll senior housing development consists of a total of 136 units located at
838 West Knoll Drive, in the City of West Hollywood. The Housing Authority wishes to
award the attached Contract to M.L. Construction to complete the necessary electrical
switchgear replacement project and other related work. It is anticipated that the entire
project will be completed within 120 calendar days following the Notice to Proceed.

The improvements are being federally funded, and are not subject to the requirements
of the Greater Avenues for Independence (GAIN) Program or the General Relief
Opportunity for Work (GROW) Program implemented by the County of Los Angeles.
Instead, M.L. Construction will comply with Section 3 of the Housing and Community
Development Act of 1968, as amended, which requires that employment and other
economic opportunities generated by certain HUD assistance be directed to low- and
very low-income persons, particularly to persons who are recipients of HUD housing
assistance.

The Contract has been approved as to form by County Counsel and executed by M.L.

Construction. On December 19, 2007, the Housing Commission recommended
approval of the contract award.

ENVIRONMENTAL DOCUMENTATION:

Pursuant to 24 Code of Federal Regulations, Part 58, Section 58.35 (b)(3), this project
is excluded from the National Environmental Policy Act (NEPA), because it involves
maintenance activities that will not alter existing environmental conditions. It is exempt
from the provisions of CEQA, pursuant to State CEQA Guidelines 15301, because it
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involves negligible or no expansion of use beyond what currently exists and does not
have the potential for causing a significant effect on the environment.

CONTRACTING PROCESS:

On November 6, 2007, the Housing Authority initiated an outreach to identify a
contractor to complete the work at the subject property. Invitations for Bids were mailed
to 445 contractors identified from the Housing Authority’s vendor list. Advertisements
also appeared in eight newspapers and on the County Web Site. Nine bid packages
were requested and distributed.

On November 27, 2007, six bids were received and formally opened. The lowest bid
submitted by M.L. Construction is being recommended for the Contract award. -

The Summary of Outreach Activities is provided as Attachment A.

IMPACT ON CURRENT PROJECT:

The. award of the Contract will upgrade and preserve the senior housing development in
a decent, safe, and sanitary condition for its residents.

Respectfully submitted,

CARLOS JACKSO
Executive Director

Attachments: 2



ATTACHMENT A

Summary of Qutreach Activities

Construction Contract for West Knoll Electrical Switchgear Replacement at West Knoll

Senior Housing Developments in the City Of West Hollywood

On November 6, 2007, the following outreach was initiated to identify a contractor to
complete the necessary electrical panel and switchgear replacement project at the
West Knoll senior housing development located at 838 West Knoll Drive, in the City of
West Hollywood.

A.

Newspaper Advertising

Announcements appeared in the following eight local newspapers:

Dodge Construction News Los Angeles Sentinel

Eastern Group Publications Los Angeles Times
International Daily News The Daily News

La Opinion WAVE Community Newspapers

An announcement was also posted on the County Web Site.

Distribution of Bid Packages

The Housing Authority's vendor list was used to mail out Invitations for Bids to 445
contractors, of which 391 identified themselves as businesses owned by minorities
or women (private firms which are 51 percent owned by minorities or women, or
publicly-owned businesses in which 51 percent of the stock is owned by minorities
or women). As a result of the outreach, nine bid packages were requested and
distributed.

Pre-Bid Conference and Site Walk

On November 27, 2007, a mandatory pre-bid conference and site walk was
conducted. Nine firms were in attendance.

Bid Results

On November 27, 2007, a total of six bids were received and publicly opened. The
bid result was as follows:

Company Bid Amount
M.L. Construction $175,700.00
Sturgeon General $190,000.00

CWS Systems Inc. $261,000.00



Tamang Electric, Inc.
CAS General Contractor
Minako America Corp.

E. \ Minority/Female Participation — Selected Contractor

Name

M.L. Construction

APA Electrica, Inc. (Sub)

(Electrical)

Ownership
Non-Minority

Minority

F. Minority/Women Participation - Firms Not Selected

Name

Sturgeon General.

CWS Systems, Inc.

Tamang Electric, Inc

CAS General Contractor

Ownership

Non-Minority

Minority

Non-Minority

Non-Minority

$279,1

42.00

$289,000.00
$497,000.00

Employees

Total:
3
1
6%
6%

Total:
4
1
100%
25%

17
minorities
woman
minorities
women

4
minority
women
minorities
women

Employees

Total:
4
0
30%
0%

Total:
4
2
100%
50%

Total:
6
3
66%
33%

Total:
3
1
6%
6%

12
minorities
women
minorities
women

4
minorities
woman
minorities
women

9
minorities
woman
minorities
women

17
minorities
woman
minorities
women



Minako America Corp. Non-Minority Total: 18
3 minorities
1 woman
6% minorities
\ 6% women

The Housing Authority conducts ongoing outreach to include minorities and women in
the contract award process, including: providing information at local and national
conferences; conducting seminars for minorities and women regarding programs and
services; advertising in newspapers to invite placement on the vendor list; and mailing
information to associations representing minorities and women. The above information
has been voluntarily provided to the Housing. Authority.

The recommended award of the contract is being made in accordance with the Housing
Authority's policies and federal regulations, and without regard to race, creed, color, or
gender.



ATTACHMENT B

Contract Summary

Project Name: West Knoll Electrical Switchgear Replacement Project
Location: 838 West Knoll Drive, West Hollywood 90069

Bid Number: CDCO07-246

Bid Date: November 27, 2007

Contractor: M.L. Construction

Services: Electrical switchgear replacement project

Contract Documents: Part A — Instructions to Bidders ahd General Conditions; Part B
— Specifications; Part C — Bidder's Documents, Representations, Certifications, Bid,
and Other Statements of Bidder; all addenda to the Contract Documents.

Time of Commencement and Completion: The work to be performed under this
Construction Contract shall be commenced within thirty (30) days after a Notice to
Proceed is received by the Contractor, or on the date specified in the Notice, whichever
is later, and shall be completed within one hundred fifty (150) calendar days following
the required commencement date.

Liquidated Damages: In the event of breach of contract, the Contractor and his/her
sureties shall be liable for, and shall pay to the Housing Authority the sum of Five
Hundred Dollars and Zero Cents ($500.00) as liquidated damages for each calendar
day of delay, until the Work is accepted by the Owner.

Contract Sum: The Housing Authority shall pay the Contractor for the performance of
the Contract subject to additions and deductions by Change Order(s) as provided in the
Contract Documents, in current funds, the sum of One Hundred Seventy-Five
Thousand Seven Hundred Dollars and Zero Cents ($175,700.00). The Contract
Sum is not subject to escalation, includes all labor and material increases anticipated
throughout the duration of this Contract.

Contract Contingency: $35,140



HOUSING AUTHORITY
OF THE COUNTY OF LOS ANGELES

CONSTRUCTION CONTRACT
FOR

'WEST KNOLL ELECTRICAL SWITCHGEAR
REPLACEMENT PROJECT

838 WEST KNOLL DRIVE, WEST HOLLYWOOD, CA 90069
BID NUMBER CDC07-246

BID DUE DATE: NOVEMBER 27, 2007 AT 2:00 P.M.



HOUSING AUTHORITY OF THE
COUNTY OF LOS ANGELES

CONSTRUCTION CONTRACT
. ,
This CONSTRUCTION CONTRACT (or “Contract”) is made this day of 2007
by and between the Housing Authority of the County of Los Angeles, a body corporate and politic,
hereinafter referred to as the ""Authority" or the "Owner", and M.L. Construction, hereinafter referred
to as the "Contractor". '

WITNESSETH, that the Owner and the Contractor, for the consideration stated herein, mutually
agree as follows: - ‘ ’

A. The Authority is the Owner of that certain real property, commonly known as 838 West
Knoll Drive housing development in West Hollywood, California, 90069 hereinafter
referred to as the "Property". ' ‘

B. The term "Work” includes performance, as set forth in the Contract Documents by the
Contractor, for all improvement work on, in and about the Properties.

C. Owner desires the Contractor to perform the Work on the terms and conditions
hereinafter set forth, and Contractor agrees to perform said Work on terms and conditions
set forth below.

ARTICLE 1

THE CONSTRUCTION CONTRACT

1.1 The Construction Contract means and includes all of the "Contract Documents”. The Contract
Documents which form the Construction Contract are incorporated herein by this reference and
are made a part of this Construction Contract as if fully set forth herein. The Contract Documents
consist of the following component parts:

PARTA Instructions to Bidders and General Conditions
PART B Specifications -
PARTC Bidder’s Documents, Representations, Certifications, Bid, and Other

Statements of Bidder
Any addenda to the above Contract Documents

ARTICLE 2
STATEMENT OF WORK

2.1 Contractor agrees to perform in a professional manner, to the satisfaction of the Authority’s
Executive Director, all work described in the Contract Documents hereinbefore mentioned.

22 The Contractor shall furnish all labor, material, equipment and services and perform and
complete all Work required for the project identified as Bid No. CDC-07-246.
All such Work shall be in strict accordance with the Specifications and Drawings, identified as
Part B, all as prepared by the Housing Authority.
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2.3 Data provided in the Specifications and Drawings are believed to actually depict the conditions to
be encountered by the Contractor, but Owner does not guarantee such data as being all-inclusive
or complete in any respect. Nothing contained herein shall relieve Contractor from making any
and all investigations through non-destructive observations of the Property which are reasonably
necessary to apprise him/herself of the condition of the Property. Contractor hereby accepts the
project in an "as is" condition and herein warrants that all such investigations have been
performed by him/her, and hereby expressly waives any and all rights under this Construction
Contract, or in law, to additional compensation and/or time adjustments for alleged unknown
subsurface and/or latent conditions that could be reasonably discovered or inferred based upon
standard industry construction practices and techniques.

-

ARTICLE 3
TIME OF COMMENCEMENT AND COMPLETION

3.1 The Work to be performed under this Construction Contract shall be commenced within ten (10)
days after a Notice to Proceed is received by the Contractor, or on the date specified in the
Notice, whichever is later, and shall be completed within One Hundred Twenty (120) calendar
days following the required commencement date. » : -

32 The Contractor and the Owner agree that, since the determination of actual damages for any delay
in completion would be extremely difficult or impracticable to determine in the event of breach of
contract, the Contractor and his/her sureties shall be liable for, and shall pay to the Owner the
sum of Five Hundred Dollars ($500.00) as liquidated damages for each calendar day of delay,
until the Work is accepted by the Owner. The Contractor shall not be charged with liquidated
damages because of any delay in the completion of the Work due to unforeseeable causes beyond
the control and without the fault or negligence of the Contractor.

The Owner may withhold, or cause to be withheld, from any monies payable on account of Work
performed by the Contractor or subcontractor any accrued liquidated damages, amounts necessary
to cover stop notices or alleged labor under payments.

ARTICLE 4
CONTRACT SUM

4.1 The Owner shall pay the Contractor for the performance of the Construction Contract subject to
additions and deductions by Change Order(s) as provided in the Contract Documents, in current
funds, the sum of ONE HUNDRED SEVENTY FIVE THOUSAND SEVEN HUNDRED
DOLLARS AND ZERO CENTS ($175,700.00). The Contractor represents and warrants that
he/she shall pay his/her employees, and all individuals performing Work, not less than the
prescribed minimum wages in accordance with the current Prevailing Wage Determination
published by the Department of Labor.

42 The Contract Sum set forth herein includes the payment by Contractor of all sales and use taxes
required by any local codes, or any law existing or which may hereafter be adopted by federal,
state or governmental authority, taxing the materials, services required or labor furnished, and of
any other tax levied by reason of the Work to be performed hereunder.

42 The Contract Sum is not subject to escalation, the Contractor having satisfied himself with said
Contract Price, which includes all labor and material increases anticipated throughout the
duration of this Construction Contract.
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43

44

5.1

5.2

5.3

6.1

6.2

The Owner's obligation is payable only and solely from funds appropriated from the United
States Department of Housing and Urban Development (HUD) and for the purpose of this
Contract. All funds are appropriated every fiscal year beginning July 1.

In the event this Contract extends into the succeeding fiscal year and funds have not been -
appropriated; this Contract will automatically terminate as of June 30 of the current fiscal year.
The Owner will notify the Contractor in writing in ten (10) days of receipt of the non-
appropriation notice. '

ARTICLE $
PROGRESS PAYMENTS

Based upon applications for payment submitted by the Contractor to the Owner, and after
approval by the Construction Management Division, the Owner shall make progress payments on
account of the Contract Sum to the Contractor, as provided in the Instruction to Bidders of the
Construction Contract. :

Approved applications for progress payments will be paid by the thirtieth day of each month,
provided that application for payment has been submitted to the Owner on or before the first
working day of the month. Payment shall be subject to all provisions of Section 01003
paragraphs 3.03.A. and B. of the Instructions to Bidders incorporated by reference into the
Contract.

The Contractor and each Subcontractor shall submit all required Labor Compliance forms to the
Housing Authority before the start of construction. The Contractor shall submit to the Housing
Authority all of its payrolls for each pay period within seven (7) days after the pay period has
ended. The Contractor shall also collect, review and submit to the Housing Authority all of its
subcontractors’ payrolls for each pay period within seven (7) days after the pay period has ended.
Contractor’s failure to submit its payrolls or any subcontractor payrolls within seven (7) days
after the pay period has ended, is a violation of this contract and entitles the Housing Authority to
withhold up to ten percent (10%) from any pending progress payment until all such payrolls are
received. Repeated, ongoing or flagrant failures by the contractor to submit the required forms,
its payrolls or the payrolls of its subcontractors in a timely manner and in accordance with this
provision constitutes a material breach of this contract which may result in the Housing Authority
terminating the contract for default.

ARTICLE 6
PROJECT CLOSEQOUT

Prior to occupancy of any dwelling unit, building, or other portion of the project, the Owner shall
receive a certificate from the Contractor that such portion of the project is ready for occupancy,
and shall cause a Notice of Completion to be issued. A Notice of Completion shall be issued only
when the Work, including all phases thereof, is finally completed, and all requirements of this
Construction Contract have been satisfied. The Owner shall cause the Notice of Completion to be
recorded with the County Recorder.

Upon Issuance of a Notice of Completion, final payment shall be made to the Contractor of the
entire unpaid balance of the Contract Sum, including any sums due to the Contractor for changes
in the Work approved by the Owner pursuant to Section 01003 paragraph 3.03.E. of the
Instruction to Bidders, less any amounts which Owner is entitled to receive from the Contractor
under the terms of this Contract or amounts necessary to cover stop notices or alleged labor under
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payments, and less the ten percent (10%) retention withheld, pursuant to Section 01003 paragraph
3.03.F. of the Instruction to Bidders. :

6.3 In addition to all other requirements, a Notice of Completion shall be issued only when Owner
\ has received the following: : : '

A. A Certificate of Completion, executed by Owner.

B. All guarantees and warranties issued by the manufacturers or installers of equipment or
other component parts of the project. Contractor guarantees that the equipment, materials,
and workmanship, not otherwise covered by a guarantee or warranty, will be free from
defects in materials and workmanship for a period of one (1) year following date of final
acceptance of the project. ‘

C. The waiver and release of all liens, claims of liens, or stop notice rights of the Contractor
and all sub-contractors, and the Contractor's Certificate and Release. "

D. Verification from the Architect that Contractor has removed all waste materials, rubbish,
tools, construction equipment, machinery, and surplus materials from the project site. If -
the Contractor has failed to remove any of such items, the Owner may remove such
items, and the Contractor shall pay the Owner for all cost incurred in connection with
such removal.

6.4 After recordation of the Notice of Completion, and expiration of the thirty-day period for filing of
stop notices, the Owner shall use reasonable efforts to settle all claims and disputes, notify the
Contractor of final acceptance of the project, and make final payment of the entire unpaid balance of
the Contract Sum, including the ten percent (10%) retention, less any amounts which the Owner is
entitled to receive from the Contractor under the terms of this Construction Contract, including
liquidated damages, and less amounts necessary to cover stop notices or alleged labor underpayments.

ARTICLE 7
BREACH AND TERMINATION

7.1 Waiver by the Owner of any breach of this Construction Contract shall not constitute a waiver of
any other breach or of any future breach. No payment made hereunder shall be construed to be
an acceptance of defective work or improper materials.

7.2 In addition to any right of termination reserved to the Owner by Section 01003 paragraph 3.10.A.
of the Instruction to Bidders of the Construction Contract, the Owner may terminate this
Construction Contract or performance under this Construction Contract, if the Contractor is .
adjudged bankrupt, a receiver is appointed because of the Contractor's insolvency, or the
Contractor makes a general assignment for the benefit of its creditors, fails to make prompt
payment to subcontractor(s), or for material or labor, persistently disregards laws, ordinances,

- rules, regulations or orders of any public autherity having jurisdiction, fails to construct the
project in accordance with the Drawings and Specifications, or otherwise substantially violates
any provision of the Contract Documents.

7.3 The Owner shall give the Contractor and his surety written notice prior to terminating this
Construction Contract or performance under this Construction Contract, pursuant to Section
01003 paragraph 3.10.A. of the Instruction to Bidders, provided that the Contractor shall, upon
receipt of such notice, immediately stop the installation of improvements, or other permanent
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construction work encompassing part of the project. Upon termination, the Owner may take ‘

possession of the project and all materials, equipment, tools, and construction equipment and

machinery owned by the Contractor and located at the project site, and may finish the project by

whatever method it may deem expedient. In such case, the Contractor shall not be entitled to
\ receive any further payment under this Construction Contract.

7.4 The Owner shall not be deemed to have waived any of its other rights or remedies against the
Contractor by exercising its right of termination under this Article.

7.5 Termination for Cause: This Contract may be terminated by the Authority upon written notice
to the Contractor for cause (failure to perform satisfactorily any of the Contract terms,
conditions, and work items) with no penalties upon termination or upon the occurrence of any
of the following events: : '

A. Continuing failure of the Contractor to perform any work required to be performed
hereunder in a timely and professional manner, or Contractor is not properly carrying
out the provisions of the Contract in their true intent and meaning, then in such case,
notice thereof in writing will be served upon the Contractor; and should the Contractor
neglect or refuse to provide a means for a satisfactory compliance with this Contract
and with the direction of the Authority within the time specified in such notices, the
Authority shall have the power to suspend the performance. of this Contract by
Contractor in whole or in part.

B. Failure on the part of the Contractor to procure or maintain insurance required by this
Contract shall constitute a material breach of contract upon which the Authority may
immediately terminate this Contract. ' ‘

C. . Should the Contractor fail within five (5) days to perform in a satisfactory manner, in
accordance with the provisions of this Contract; or if the work to be done under said
Contract is abandoned for more than three (3) days by the Contractor, then notice of
deficiency thereof in writing will be served upon the Contractor. Should the
Contractor fail to comply with the terms of said Contract within five (5) days, upon
receipt of said written notice of deficiency, the Executive Director of the Authority
shall have the power to suspend or terminate the operations of the Contractor in whole

or in part.
D. In the event that a petition of bankruptcy shall be filed by or against the Contractor.
E. If, through any cause, the Contractor shall fail to fulfill, in a timely and proper

manner, the obligations under this Contract, or if the Contractor shall violate any of
the covenants, agreements, or stipulations of this Contract, the Authority shall
thereupon have the right to terminate this Contract by giving written notice to the
Contractor of such termination and specifying the effective date thereof, at least five
(5) days before the effective date of such termination. In such event, all finished or
unfinished documents, data, studies, surveys, drawings, maps, models, photographs
and reports prepared by the Contractor under this Contract shall, at the option of the
Authority become its property and the Contractor shall be entitled to receive just and
equitable compensation for any work satisfactorily completed.

7.6 Termination for Improper Consideration: The Authority may, by written notice to the Contractor,
immediately terminate the right of the Contractor, to proceed under this Construction Contract if
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7.1

7.8

7.9

8.1

8.2

it is found that consideration, in any form, was offered or given by the Contractor, either directly
or through an intermediary, to any Authority officer, employee or agent with the intent of
securing the Contract or securing favorable treatment with respect to the award, amendment or
extension of the Contract or the making of any determinations with respect to the Contractor’s
performance pursuant to the Contract. In the event of such termination, the Authority shall be
entitled to pursue the same remedies against the Contractor as it could pursue in the event of
default by the Contractor.

The Contractor shall immediately report any attempt by the Authority officer or employee to
solicit such improper consideration. The Report shall be made to the Authority’s Executive
Director or designee. ’

Among other items, such improper consideration may take the form of cash, discounts, service,
the provision of travel or entertainment, or tangible gifts.

Termination for Convenience: The Authority reserves the right to cancel this Contract for any
reason at all upon thirty (30) days prior written notice to Contractor. In the event of such
termination, Contractor shall be entitled to a prorated portion paid for all satisfactory work unless
such termination is made for cause, in which event, compensation if any, shall be adjusted in such
termination.

The Authority’s Quality Assurance Plan: The Authority will evaluate Contractor’s performance
under this Contract on not less than a quarterly basis. Such evaluation will include assessing
Contractor’s compliance with. all Contract terms and performance standards. Contractor
deficiencies which the Authority determines are severe or continuing and that may place
performance of the Contract in jeopardy if not corrected will be reported to the Board of
Commissioners. The report will include improvement/corrective action measures taken by the
Authority and the Contractor. If improvement does not occur consistent with the corrective
action measures, the Authority may terminate this Contract or pursue other penalties as specified
in this Contract. :

Non-payment after expiration or termination: Contractor shall have no claim against the
Authority for payment of any money or reimbursement, of any kind whatsoever, for any service
provided by Contractor after the expiration or other termination of this Agreement. Should
Contractor receive any such payment, it shall immediately notify the Authority and shall
immediately repay all such funds to the Authority. Payment by the Authority for services
rendered after expiration/termination of this Agreement shall not constitute a waiver of the
Authority’s right to recover such payment from Contractor. This provision shall survive the
expiration or other termination of this Agreement. ‘

ARTICLE 8
MISCELLANEOQOUS PROVISIONS

Contractor shall give all notices and comply with all laws, rules, regulations, ordinances and
orders of any governmental entity relating to the Work. Should Contractor become aware that
any provision of the Construction Contract is at variance with any such rule, law, regulation,
ordinance or order, he shall promptly give notice in writing to the Owner of such variance.

It is hereby declared to be the intention of the parties that the sections, paragraphs, sentences,
clauses and phrases of this Construction Contract are severable, and if any phrase, clause,
sentence, paragraph or section of this Construction Contract shall be declared unconstitutional,
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invalid or unenforceable by the valid judgment or decree of a court of competent jurisdiction,
such unconstitutionality, invalidity or un-enforceability shall not affect any of the remaining
phrases, clauses, sentences, paragraphs and sections of this Construction Contract.

8.3 \ Anything mentioned in the Specifications and not shown on the Drawings, or shown on the
Drawings and not mentioned in the Specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between Drawings and Specifications, the Specifications
shall govern. In case of discrepancy within the Drawings, or within the Specifications, the matter
shall be promptly submitted to the Contracting Officer, who shall promptly make a determination -
in writing. Any adjustment by the Contractor without such a determination by the Contracting
Officer shall be at its own risk and expense. The Contracting Officer shall furnish from time to
time such detailed drawings and other information as considered necessary, unless otherwise
provided. '

ARTICLE 9
CONTRACTOR APPROVAL

9.1 Contractor's Warranty of Adherence to Authority’s Child Support Compliance Program
Contractor acknowledges that the Authority, has established a goal of ensuring that all individuals
who benefit financially from County or Authority through contracts are in compliance with their
court-ordered child, family and spousal support obligations in order to mitigate the economic
burden otherwise imposed upon County and its taxpayers.

As required by the Authority’s Child Support Compliance Program and without limiting
Contractor's duty under this Contract to comply with all applicable provisions of law, Contractor
warrants that it is now in compliance and shall during the term of this Construction Contract
maintain compliance with employment and wage reporting requirements as required by the
Federal Social Security Act (42 USC Section 653a) and California Unemployment Insurance
Code Section 1088.5, and shall implement all lawfully served Wage and Earnings Withholding
Orders or District Attorney Notices of Wage and Earnings Assignment for Child or Spousal
Support, pursuant to Code of Civil Procedure Section 706.031 and Family Code Section 5246(b).

9.2 Termination For Breach of Warranty to Maintain Compliance with Authority's Child Support
Compliance Program ”
Failure of Contractor to maintain compliance with the requirements set forth in Paragraph 9.1,
"Contractor's Warranty of Adherence to Authority's Child Support Compliance Program” shall
constitute a default by Contractor under this Contract. Without limiting the rights and remedies
available to the Authority under any other provision of this Contract, failure to cure such default
within ninety (90) days of notice by the Los Angeles County Child Support Services Department
(CSSD) shall be grounds upon which the Authority Board of Commissioners may terminate this
Agreement pursuant to Paragraphs under 7.5.

9.3 Post L. A.’s Most Wanted Parents List
Contractor acknowledges that the Authority places a high priority on the enforcement of child
support laws and the apprehension of child support evaders. Contractor understands that it is the
Authority's policy to encourage the Authority contractors to voluntary post County's "L.A.’s Most
Wanted: Delinquent Parents” poster in a prominent position at Contractor's place of business.
District Attorney will supply Contractor with the poster to be used.

ARTICLE 10
ADDITIONAL PROVISIONS
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10.1  This Construction Contract and the obligations of the parties hereunder shall be interpreted,
construed and enforced in accordance with the laws of the State of California.

102  This Construction Contract contains the entire agreement between the parties. No variations, .
wmodifications, or changes hereto shall be binding upon any party hereto unless set forth in a
document duly executed by or on behalf of such party. -All prior negotiations, representations
and/or contracts between the parties relative to the subject matters hereof shall be superseded

hereby and have no further force and effect.

10.3  No consent or waiver, expressed or implied, by either party to or of any breach or default by the
other of its obligations hereunder shall be deemed or construed to be a consent or waiver to or of
any other breach or default in the performance of such other party hereunder. Failure on the part

- of either party to complain of any such act of the other party or to declare the other party in
default, irrespective of how long such failure continues, shall not constitute a waiver by such
party of its rights hereunder. ' '

10.4  Contractor shall procure and maintain insurance at Contractor's expense for the duration of this
Contract from an insurance company that is admitted to write insurance in California or that has a
ratmg of or equivalent to A:VIII by A. M. Best & Company. Any deviation from ‘this rule shall

- require specific approval by the Authority: : :

A. GENERAL LIABILITY INSURANCE (written on ISO policy form CG 00 01 or it’s
equivalent) with limits of not less than the following:

General Aggregate $2,000,000
Products/ Completed Operations Aggregate $1,000,000
Each Occurrence $1,000,000

This insurance shall include, or separate insurance shall be secured with a minimum limit
of one million dollars ($1,000,000) to cover the defense of and liability for bodily injury,
disease or illness including death, or property damage arising in whole or in part out of
the removal, repair, handling, or disposal of asbestos and/or lead containing materials.

o

WORKERS' COMPENSATION and EMPLOYER’S LIABILITY insurance providing
workers’ compensation benefits, as required by the Labor Code of the State of California.
In all cases, the above insurance shall include Employer s Liability coverage with limits
of not less than the following:

Each Accident $1,000,000
Disease-Policy Limit $1,000,000
Disease-Each Employee : $1,000,000

C. AUTOMOBILE LIABILITY INSURANCE (written on ISO policy form CA 00 01 or its
equivalent) with a limit of liability of not less than one million dollars ($1,000,000) for
each incident. Such insurance shall include coverage of all “owned”, “hired”, and “non-
owned” vehicles, or coverage for “any auto.”

The Authority, the Community Development Commission of the Coﬁnty of Los Angeles
(“Commission”), the County, and their officers, employees, agents and representatives shall be
named as additional insureds.
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Each insurance policy shall be endorsed to state that coverage shall not be suspended, voided, or
canceled by either party or reduced in coverage or limits, except after thirty (30) days' prior
written notice to the Authority, and shall be primary and not contributing to any other insurance
or self-insurance maintained by the Authority. ° '

Any self-insurance program of self-insured retention must be separately approved in writing by
the Authority.

Contractor shall deliver to the Authority certificates of insurance and original endorsements for
approval as to sufficiency and form prior to the start of performance hereunder. The certificates
and endorsements for each insurance policy shall be signed by a person authorized by that insurer
to bind coverage on its behalf. Such insurance as required herein shall not be deemed to limit
Contractor's liability under this Contract. ' ' '

The Authority reserves the right to require complete certified copies of all said policies at any
time. Any modification or waiver of the insurance requirements herein shall only be made with
the written approval of the Authority’s Risk Manager or designee.

10.5 Compliance With Laws : o

The Contractor agrees to be bound by applicable federal, state and local laws, regulations, and
directives as they pertain to the performance of this Contract. This Contract is subject to and
incorporates the terms of the Housing and Community Development Act of 1974, as amended by the
Cranston-Gonzalez National Affordable Housing Act, 1990, and the 24 CFR Part 85. If the
compensation under this Contract is in excess of $100,000 then Contractor shall comply with
applicable standards, orders, or requirements issued under section 306 of the Clean Air Act (42
U.S.C. 18579(h)), section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and
Environmental Protection Agency Regulations (40 CFR part 15).

The Contractor must obtain and present all relevant state and local insurance, training and licensing
pursuant to services required within this Contract. - o

Contractor shall comply with the following laws:

Civil Rights Act of 1964, Title VI (Non-discrimination ir Federally Assisted Programs)

Title VI provides that no person shall, on the grounds of race, color, or national origin, be
excluded from participation in, be denied the benefits of, or be subjected to discrimination under
any program or activity receiving Federal financial assistance. '

Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the ground of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be subjected to discrimination under any
program or activity funded in whole or in part with funds made available under this title.

Asge Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973

No person in the United States shall be excluded from participating in, be denied the benefits of,
or be subjected to discrimination under this Contract on the basis of age or with respect to an
otherwise qualified disabled individual.

Executive Order 11246 and 11375, Equal Opportunity_in Employment (Nondiscrimination in
Employment by Government Contractors, Subcontractors. and Contractors)
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During the performance of this Contract, the Contractor will not discriminate against any
employee or applicant for employment because of race, color, religion, sex or national origin.
The Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated fairly during employment, without regard to their race, color, religion, sex

\or national origin. Such action shall include, but not be limited to the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination/rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer setting forth the
provisions of this nondiscrimination clause. The Contractor will, in all solicitations or
advertisements for employees placed by or on behalf of the Contractor, state that all qualified
applicants will receive consideration for employment without regard to race, color, religion, sex
or national origin. : '

The Contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided to the
agency contracting officer, advising the labor union or workers' representatives ‘of the
Contractor's commitments under Section 202 of Executive Order No. 11246 of September 24,
1965, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment. The Contractor will comply with all provisions of Executive Order
No. 11246 of September 24, 1965, and of the rules, regulation and relevant orders of the
Secretary of Labor.

The Contractor will furnish all information and reports required by the Executive Order No.
11246 of September 24, 1965, and by the rules, regulations and orders of the Secretary of Labor,
or pursuant thereto, will permit access to his books, records, and accounts by the contracting
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

In the event of the Contractor's noncompliance with the nondiscrimination clauses of the contract
or with any of such rules, regulations or orders, this Contract may be canceled, terminated or
suspended in whole or in part and the Contractor may be declared ineligible for further
Government contracts in accordance with procedures authorized in the Executive Order and such
other sanctions may be imposed and remedies invoked as provided in the Executive Order or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to
‘Section 204 of the Executive Order No. 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor. The Contractor will take such action with
respect to any subcontract or purchase order as the contracting agency may direct as a means of
enforcing such provisions including sanctions for noncompliance; provided however, that in the
event the Contractor becomes involved in, or is threatened with litigation with a subcontractor or
vendor as result of such direction by the contracting agency, the Contractor may request the
United States to enter into such litigation to protect the interests of the United States.

Federal Prevailing Wage Requirements

This construction project is funded in whole or in part with Federal funds. Federal Labor Standard
Provisions, including prevailing wage requirements of the Davis-Bacon and Related Acts
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(DBRA) will be enforced. The applicable wage determination for this project is General Wage
Decision #15 - dated CA070033, Modification 10/12/2007.

Section 3 of the Housing and Community Development Act of 1968, as Amended

\ reqmres that to the greatest extent feasible, opportunities for training and employment be given to
lower income residents of the project area and contracts for work in connection with the project
be awarded to business concerns which are located in or owned in substantial part by persons
residing in the area of the project.

A.

The work to be performed under this Contract is subject to the requirements of Section 3 of
the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3).
The purpose of Section 3 is to ensure that employment and other economic opportunities
generated by HUD assistance or HUD-assisted projects covered by Section 3, shall, to the
greatest extent feasible, be directed to low-and very low-income persons partlcularly persons
who are recipients of HUD assistance for housing.

The parties to this Contract agree to comply with HUD's regulations in 24 CFR Part 135,
which implement Section 3. As evidenced by their execution of this Contract, the parties to
this Contract certify that they are under no contractual or other xmpedlment that would -
prevent them from complying with the Part 135 regulations.

The Contractor agrees to send to each labor organization or representative of workers with
which the Contractor has a collective bargaining Contract or other understanding, if any, a

- notice advising the labor organization or workers' representative of the Contractor's

commitments under this Section 3 clause, and will post copies of the notice in conspicuous
places at the work site where both employees and applicants for training and employment
posmons can see the notice. The notice shall describe the Section 3 preference, shall set forth
minimum number and job titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; and the name and location of the person(s) taking
apphcanons for each of the posmons, and the anticipated date the work shall begm

The Contractor agrees to include this Section 3 clause in every subcontract subject to
comphance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as
provided in an applicable prowsxon of the subcontract or in this Section 3 clause, upcz a
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The
Contractor will not subcontract with any subcontractor where the Contractor has notice or
knowledge that the subcontractor has been found in violation of the regulations in 24 CFR
Part 135.

The Contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the Contractor is selected but before the Contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 135
require employment opportunities to be directed, were not filled to circumvent the
Contractor’s obligations under 24 CFR Part 135. ‘

Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions,
termination of this Contract for default, and debarment or suspension from future HUD

. assisted contracts.

With respect to work performed in connection with Section 3 covered Indian housing
assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act (25
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U.S.C. 450e) also applies to the work to be performed under this Contract. Section 7(b)
requires that to the greatest extent feasible (i) preference and opportunities for training and
employment shall be given to Indians, and (ii) preference in the award of contracts and
subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises.
Parties to this Contract that are subject to the provisions of Section 3 and section 7(b) agree to
comply with Section 3 to the maximum extent feasible, but not in derogation of compliance
with section 7(b). ‘

Lobbyvist Ordinances

A. Federal Lobbyist Requirements: The Contractor is prohibited by the Department of Interior
and Related Agencies Appropriations Act, known as the Byrd Amendments, and HUD’s 24
CFR Part 87, from using federally appropriated funds for the purpose of influencing or
attempting to influence an officer or employee of any agency, a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, loan
or cooperative agreement, and any extension, continuation, renewal, amendment or
modification of said documents. '

The Contractor must certify in writing on the Federal Lobbyist Requirements Certification
form that it is familiar with the Federal Lobbyist Requirements and that all persons and Jor
subcontractors acting on behalf of the Contractor will comply with the Lobbyist
Requirements.

Failure on the part of the Contractor or persons/subcontractors acting‘ on behalf of the
Contractor to fully comply with the Federal Lobbyist Requirements shall be subject to civil
penalties.

10.6  Access and Retention of Records : :
The Contractor shall provide access to the Authority, the Federal grantor agency, the Comptroller
General of the United States, or any of their duly authorized representatives to any books,
documents, papers and records of the Contractor which are directly pertinent to the specific
Contract for the purpose of making audit, examination, excerpts and transcriptions. The
Contractor is required to retain the aforementioned records for a period of five years after the
grantee pays final payment and other pending matters are closed. o '

10.7  Conflict of Interest ‘
The Contractor represents, warrants and agrees that to the best of its knowledge, it does not
presently have, nor will it acquire during the term of this Contract, any interest direct or indirect,
by contract, employment or otherwise, or as a partner, joint venturer or shareholder (other than as
a shareholder holding a one percent (1%) or less interest in publicly traded companies) or affiliate
with any business or business entity that has entered into any contract, subcontract or
arrangement with the Authority. Upon execution of this Contract and during its term, as
appropriate, the Contractor shall disclose in writing to the Authority, any other contract or
employment during the term of this Contract by any other persons, business or corporation in
which employment will or may likely develop a conflict of interest between the Authority’s
interest and the interests of the third parties.

10.8  Indemnification
The Contractor agrees to indemnify, defend and save harmless the Authority, Commission,
County, and their agents, officers and employees from and against any and all liability, expense,
including defense costs and legal fees, and claims for damages of any nature whatsoever .
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including, but not limited to bodily injury, death, personal injury or property damage arising from
or connected with the Contractor's services; including any Workers' Compensation suits, liability
or expenses arising or connected with the Work or service rendered pursuant to this Contract.

10.9 \ Subcontracting ; .
The Contractor may subcontract only those specific portions of the work allowed in the original
specifications covered by this Contract with prior written approval by the Authority.

10.10 Assignment

The Contractor shall not assign its rights or delegate its duties under the Contract, or both,
whether in whole or in part, without the prior written consent of the Commission, in its discretion,
and any attempted assignment or delegation without such consent shall be null and void. For
purposes of this paragraph, Commission consent shall require a written amendment to the
Contract, which is formally approved and executed by the parties. Any payments by the
Commission to any approved delegate or assignee on any claim under the Contract shall be
deductible, at the Commission's sole discretion, against the claims, which the Contractor may
have against the Commission. However, the Commission reserves the right to assign this Contract
to another public agency without the consent of the Contractor. '

Shareholders, partners, members, or other equity holders of the Contractor may transfer, sell,
exchange, assign, or divest themselves of any interest they may have therein. However, in the
event any such sale, transfer, exchange, assignment, or divestment is affected in such a way as to
give majority control of the Contractor to any person(s), corporation, partnership, or legal entity
other than the majority controlling interest therein at the time of execution of the Contract, such
disposition is an assignment requiring the prior written consent of the Commission in accordance
with applicable provisions of this Contract.

Any assumption, assignment, delegation, or takeover of any of the Contractor's duties,
responsibilities, obligations, or performance of same by any entity other than the Contractor,
whether through assignment, subcontract, delegation, merger, buyout, or any other mechanism,
with or without consideration for any reason whatsoever without the Commission's express prior
written approval, shall be a material breach of the Contract which may result in the termination of
the Contract. In the event of such termination, the Commission shall be entitled to pursue the
same remedies against the Contractor as it could pursue in the event of default by the Contractor.

10.11 Confidentiality of Reports _
The Contractor shall keep confidential all reports, information and data received, prepared or
assembled pursuant to performance hereunder. Such information shall not be made available to
any person, firm, corporation or entity without the prior written consent of the Authority. -

10.12 Severability
In the event that any provision herein contained is held to be invalid, void or illegal by any court
of competent jurisdiction, the same shall be deemed severable from the remainder of the contract
and shall in no way affect, impair or invalidate any other provision contained herein. If any such
provision shall be deemed invalid due to its scope or breadth, such provision shall be deemed
valid to the extent of the scope or breadth permitted by law.

10.13 Safety Standards and Accident Prevention
The Contractor shall comply with all applicable Federal, state and local laws governing safety,
health and sanitation. The Contractor shall provide all safeguards, safety devices and protective
equipment and take any other needed actions, on his own responsibility, reasonably necessary to
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protect the life and health of employees on the job and the public and to protect property in ‘
connection with the performance of this Contract.

10.14 Drug Free Workplace Act of the State of California .
\ The Contractor certifies under penalty of perjury under the laws of the State of California that the
Contractor will comply with the requirements of the Drug-Free Workplace Act of 1990.

10.15 Copyright ,
No report, maps, or other documents produced in whole or in part under this Contract shall be the
subject of an application for copyright by or on behalf of the Contractor. All documents become
the property of the Authority and the Authority holds all the rights to said data.

10.16 Independent Contractor
The Contractor shall perform the services as contained herein as an independent contractor and
shall not be considered an employee of the Authority, or under Authority supervision or control.
This Contract is by and between the Contractor and the Authority, and is not intended, and shall
not be construed, to create the relationship of agent, servant, employee, partnership, Jomt venture,
or association, between the Authority and the Contractor.

10.17 Waiver :
No breach of any provision hereof can be waived unless in writing. Waiver of any one breach of

any provision shall not be deemed to be a waiver of any breach of the same or any other provision
hereof.

10.18 Notices :
The Authority shall provide Contractor with notice of any injury or damage arising from or
connected with services rendered pursuant to this Contract to the extent that the Authority has
actual knowledge of such injury or damage. Authomy shall provide such notice within ten (10)
days of receiving actual knowledge of such injury or damage.

Notices provided for in this Contract shall be in writing and shall be addressed to the
representative of each Party.

Owner: Contractor:

Housing Authority M.L. Construction

Maria Badrakhan, Contracting Officer Michael Leshinski, Owner .
2 Coral Circle 7521 Hampton Ave., Ste. 311
Monterey Park, CA 91755 W. Hollywood, CA 90046

Notices shall be deemed delivered on the third day after posting by U.S. Mail or when delivered
in person with written acknowledgement of the receipt thereof. Authority and Contractor may
designate a different address or addresses for notices to be sent by giving written notice of such
change of address to all other parties entitled to receive notice.

10.19  Interpretation
No provision of this Contract is to be interpreted for or against either party because that party or
that party’s legal representative drafted such provision, but this Contract is to be construed as if it
were drafted by both parties hereto.

10.20 Emplovees of Contractor
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10.21

10.22

10.23

10.24

Workers' Compensation: Contractor understands and agrees that all persons furnishing services to
the Authority pursuant to this Contract are, for the purposes of workers’ compensation liability,
employees solely of Contractor. Contractor shall bear sole responsibility and liability for
providing workers® compensation benefits to any person for injury arising from an accident
connected with services provided to the Authority under this Contract. '

Professional Conduct: The Authority does not and will not condone any act, gestures, comments
or conduct from the Contractor’s employees, agents or subcontractors which may construed as
sexual harassment or any other type of activity or behavior that might be construed as harassment.
The Authority will properly investigate all charges of harassment by residents, employees, agents
or subcontractors and is responsible for taking appropriate action after reports of harassment are
received by the Contractor. ' ‘

Patent Rights
The Authority will hold all the patent rights with respect to any discovery or invention which
arises or is developed in the course of, or under this Contract.

. Notice to Emplovees Regarding the Federal Earned Income Credit

The Contractor shall notify its employees, and shall require each subcontractor to notify its
employees, that they may be eligible for the Federal Earned Income Credit under the federal
income tax laws. Such notice shall be provided in accordance with the requirements set forth in
Internal Revenue Service Notice 1015. ' ‘

Use of Recycled-Content Paper Products
Consistent with the Board of Supervisors® policy to reduce the amount of solid waste deposited

at the County landfills, the Contractor agrees to use recycled-content paper to the maximum
extent possible on the project. ‘

Contractor Responsibility and Debarment :

A A responsible contractor is a contractor who has demonstrated the attribute of
trustworthiness, as well as quality, fitness, capacity and experience to satisfactorily
perform the contract. It is the policy of the Authority to conduct business only with
responsible contractors. ’

B. The Contractor is hereby notified that the Authority, acquires information concerning the
performance of the Contractor on this or other contracts which indicates that the
Contractor is not responsible, the Authority may, in addition to other remedies provided
in the contract, debar the Contractor from bidding on the Authority contracts for a
specified period of time not to exceed three (3) years, and terminate any or all existing
contracts the Contractor may have with the Authority.

C.. The Authority may debar a contractor if the Board of Commissioners finds, in its
discretion, that the Contractor has done any of the following: (i) violated any term of a
contract with the Authority, (ii) committed any act or omission which negatively reflects
on the Contractor's quality, fitness or capacity to perform a contract with the Authority or
any other public entity, or engaged in a pattern or practice which negatively reflects on
same, (iii) committed an act or offense which indicates a lack -of business integrity or
business honesty, or (iv) made or submitted a false claim against the Authority or any
other public entity.
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G.

If there is evidence that the Contractor may be subject to debarment, the Authority will
notify the Contractor in writing of the evidence, which is the basis for the proposed
debarment and will advise the Contractor of the scheduled date for a debarment hearing
before the Contractor Hearing Board.

The Contractor Hearing Board will conduct a hearing where evidence on the proposed
debarment is presented. The Contractor and/or the Contractor’s representative shall be
given an opportunity to submit evidence at that hearing. After the hearing, the Contractor
Hearing Board shall prepare a proposed decision, which shall contain a recommendation
regarding whether the contractor should be debarred, and, if so, the appropriate length of
time of the debarment. If the Contractor fails to avail itself of the opportunity to submit
evidence to the Contractor Hearing Board, the Contractor may be deemed to have waived
all rights of appeal. ‘

A record of the hearing, the proposed decision and any other recommendation of the
Contractor Hearing Board shall be presented to the Board of Commissioners. The Board
of Commissioners shall have the right to modify, deny or adopt the proposed decision
and recommendation of the Hearing Board.

These terms shall also apply to subcontractors of the Authority contractors.

1025 Compliance With Jury Service Program

1.

Unless Contractor has demonstrated to the Authority’s satisfaction either that Contractor
is not a “Contractor” as defined under the Jury Service Program or that Contractor
qualifies for an exception to the Jury Service Program, Contractor shall have and adhere
to a written policy that provides that its Employees shall receive from the Contractor, on
an annual basis, no less than five days of regular pay for actual jury service. The policy
may provide that Employees deposit any fees received for such jury service with the
Contractor or that the Contractor deduct from the Employee’s regular pay the fees
received for jury service. '

For purposes of this Section, “Contractor” means a person, partnership, corporation or-
other entity which has a contract with the Authority or a subcontract with an Authority
contractor and has received or will receive an aggregate sum of $50,000 or more in any
12-month period under one or more Authority contracts or subcontracts. “Employee”
means any California resident who is a full time employee of Contractor. “Full time”
means forty (40) hours or more worked per week, or a lesser number of hours if: 1) the
lesser number is a recognized industry standard as determined by the Authority, or 2)
Contractor has a long-standing practice that defines the lesser number of hours as full-
time. Full-time employees providing short-term, temporary services of ninety (90) days
or less within a 12-month period are not considered full-time for purposes of the Jury
Service Program. If Contractor uses any subcontractor 1o perform services for the
Authority under the Contract, the subcontractor shall also be subject to the provisions of
this Section. The provisions of this Section shall be inserted into any such subcontract
agreement and a copy of the Jury Service Program shall be attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when the Contract
commences, Contractor shall have a continuing obligation to review the applicability of
its “exception status” from the Jury Service Program, and Contractor shall immediately
notify the Authority if Contractor at any time either comes within the Jury Service
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10.26

10.27

10.28

10.29

I
i
"

Program’s definition of “Contractor” or if Contractor no longer qualifies for an’
exception to the Program. In either event, Contractor shall immediately implement a
written policy consistent with the Jury Service Program. The Authority may also require,
at any time during the Contract and at its sole discretion, that Contractor demonstrate to
the Authority’s satisfaction that Contractor either continues to remain outside of the Jury
Service Program’s definition of “Contractor” and/or that Contractor continues to qualify
for an exception to the Program.

4. Contractor’s violation of this Section of the contract may constitute a material breach of
the Contract. In the event of such material breach, the Authority may, in its sole
discretion, terminate the Contract and/or bar Contractor from the award of future the
Authority contracts for a period of time consistent with the seriousness of the breach.

Notice to Emplovees regarding The Safely Surrendered Baby Law

The Contractor shall notify and provide to its employees, and shall require each subcontractor to
notify and provide to its employees, a fact sheet regarding the Safely Surrendered Baby Law, its
implementation in Los Angeles County, and where and how to safely surrender a baby. The fact
sheet is available on the Internet at www.babysafela.org for printing purposes. ‘

Contractor's Acknowledement of County's Commitment to the Safely Surrendered Baby Law

The Contractor acknowledges that the Authority places a high priority on the implementation of
the Safely Surrendered Baby Law. The Contractor understands that it is the Authority’s policy
to encourage all Authority Contractors to voluntarily post the “Safely Surrendered Baby Law”
poster in a prominent position at the Contractor’s place of business. The Contractor will also
encourage its Subcontractors, if any, to post this poster in a prominent position in the
Subcontractor’s place of business. The County’s Department of Children and Family Services
will supply the Contractor with the poster to be used. -

Contractor’s Charitable Contributions Compliance

THE SUPERVISION OF TRUSTEES AND FUNDRAISERS FOR CHARITABLE
PURPOSE ACT REGULATES ENTITIES RECEIVING OR RAISING CHARITABLE
CONTRIBUTIONS. THE “NONPROFIT INTEGRITY ACT OF 2004” (SB 1262,
CHAPTER 919) INCREASED CHARITABLE PURPOSE ACT REQUIREMENTS. BY
REQUIRING CONTRACTORS TO COMPLETE THE CHARITABLE '
CONTRIBUTIONS CERTIFICATION AS INCLUDED IN ATTACHMENT C, THE
AUTHORITY SEEKS TO ENSURE THAT ALL AUTHORITY CONTRACTORS THAT
RECEIVE OR RAISE CHARITABLE CONTRIBUTIONS COMPLY WITH ~ -
CALIFORNIA LAW IN ORDER TO PROTECT THE AUTHORITY AND ITS
TAXPAYERS. A CONTRACTOR THAT RECEIVES OR RAISES CHARITABLE
CONTRIBUTIONS WITHOUT COMPLYING WITH ITS OBLIGATIONS UNDER
CALIFORNIA LAW COMMITS A MATERIAL BREACH SUBJECTING IT TO
EITHER CONTRACT TERMINATION OR DEBARMENT PROCEEDINGS, OR BOTH.

Entire Contract
This Contract with attachments constitutes the entire understanding and agreement of the parties.
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IN WITNESS WHEREOF, the parties hereto have executed this Construction Contract on the date and

year first written above.

OWNER CONTRACTOR »
HOUSING AUTHORITY OF THE M.L. CONSTRUCTION -
COUNTY OF LOS ANGELES, A BODY
CORPORATE AND POLITIC License Numbep: 400324
/! on”
By: By: / U
CARLOS JACKSON MICH;IAEL LESHINSKY
Title: ‘ EXECUTIVE DIRECTOR Title: OWNER

Date:

Date: //”0?/9107 |

APPROVED AS TO PROGRAM:

%w&«k

MARJA BADRAKHAN

Title: CONTRACTING OFFICER

Date: I‘ll/ 2 /67 |

APPROVED AS TO FORM
RAYMOND G. FORTNER, JR.

Title:

Date:

BUSINESS ADDRESS

County Counsel 7521 HAMPTON AVE., SUITE 311
W W. HOLLYWOOD, CALIFORNIA 90046
By! /}/*’/N ' , TELEPHONE: (323) 447-0844
Deputy FAX: (323) 962-5091
CORPORATE SEAL Required Signatures:

If sole proprietor, one signature of sole proprietor.

If partnership, the signature of at least one general partner authorized to sign contracts on behalf of the partmership.

If Corporation, the signatures of those officers required to sign contracts on behalf of the Corporation, and the

Corporate Seal.

R —————
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